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REHABILITATION OF THE GRAVE OF STEVE BIKO Schedule of Quantities

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT

No. REFERS

A REMOVAL OF THE PAVING AROUND PILLARS  

Removal of paving around the pillars  m³ 8

Stockpile and store the paving for reintsallation 

B EARTHWORKS 

Digging pillars out of the ground 2

C REMOVAL AND DISPOSAL OF PILLARS

Demolish, remove and dispose of the three pillars that are currently on the site (i.e the

pillar resting horizontally on two verical piallars; the two vertical pillars) 

sum 3

Demolish, remove and disposal of the foot trimmings at the bottom of the two pillars. 

D INSTALLATION OF NEW PILLARS 

Source three pillars of polished Zimbabwena granite 3

Blasting and Inscription of the name of Steve Biko 

Transportation of pillars to the site 

Installation of pillars 

Source high strength concrete mix to hold the pillars  

Installation of trimmings at the bottom of the pillars 

Driling of three 50mm deep holes on each pillar (12 holes in total) and Installation of 6 

steel reinforcement on the horizontal pillar. 
6

E PROCUREMENT OF MARBLE CARVED HANDS 

Appoint an artist that specialises in stone carving  and source carved hands as 

specificed in the design

Install carved hands on top on the plate. 

Installation of a 30mm polished Zimbabwean granite plate 

F REINSTALLATION OF THE PAVING  

Soil preparation, recompaction of the area where paving was removed; installation of 

the paving bricks and grouting. 

G CLEANING AND DISPOSAL OF THE RUBBLE

Cleaning, removal and disposal of the rubble 

H LABOUR 

TOTAL CARRIED FORWARD 

SCHEDULE 

ANNEXURE B


